



AI Embed & Workflow Automation Proposal

Commercial Property Rotherham — Neil Keally

PREPARED
FOR
Neil Keally
MRICS

DATE
7 May
2026

REFERENCE
HPC/2026/CPR-
001

PREPARED BY
Matt Fitzgerald
MRICS
Jamie Smyth
MRICS

01

Introduction

Following our meeting at your office on Wednesday 29 April with you, Lisa and Nikki, this proposal sets out how Hillway will embed Claude-based AI into Commercial Property Rotherham, automate the workflows that consume the most time in your week, and leave you with a tech stack you and your team can run yourselves.

You asked us to come back with the costs to get onboarded. What follows is a structured three-month engagement, the workflows we would prioritise, the deliverables you would have at the end, and three commercial options for how the work continues from month four onwards.

We are not selling software. Claude itself is widely available and relatively inexpensive at the seat level. The value we bring is the implementation experience, the integration of your existing tools (Xero, Microsoft 365, Rightmove and the rest), and the property- specific frameworks we have already built — tested daily across our own business and rolled out to clients ranging from three-person firms to a national managing agent with 400 staff.

The aim is straightforward: free Lisa's workload before she leaves, give Nikki a system she can rely on, and give you the capacity to take on more instructions without taking on more cost.

02

What We Understand

Six themes emerged from the meeting where AI will deliver immediate, measurable time savings.

Lisa's Departure (Operational Risk)

Lisa has handed in her notice. With the right setup, much of the manual work she

Invoicing

Lisa described the current process — a Word template edited each month or

carries today can be automated before she leaves — but the window is tight. Capturing her processes while she is still on the team is the priority of the first six weeks.

quarter, exported to PDF, attached to an email, sent client by client. Across hundreds of invoices a cycle, this is where most of her time goes. A connected Xero + Claude flow can produce, check and dispatch the same invoices in minutes rather than days.

Cash-In Reconciliation

Money arrives, then has to be recorded against the transaction record, the rent statement, and a separate Excel sheet per client. Lisa rechecks every figure repeatedly because the process is manual and error-prone. Bank-feed-driven reconciliation through Xero, with branded client statements produced automatically, removes most of that double-handling.

Compliance Tracking

EICR, gas, EPC and other compliance certificates currently sit in emails and folders. Nikki is working through them manually, ticking dates on a list. Claude can read every certificate in your inbox and drive, extract the expiry dates, populate a dashboard, and add reminders to the calendar at three-month, one-month and one-week intervals.

Lease, Valuation & Marketing Reports

Lease abstracts, valuation reports, and marketing brochures are still produced largely by hand. With your data structured the right way, Claude can pull lease terms, comparables, VOA, EPC and planning data, and produce branded first drafts. You and Neil keep the professional judgement; the assembly work disappears.

Rightmove & Brochure Workflow

PowerPoint brochures and Rightmove uploads are currently a manual back-end task. Until a Rightmove MCP exists, browser automation can populate the listing back-end from your data; brochure production can be templated and produced in seconds. Your Burgess Commercial legacy agent ID is still showing on Rightmove — worth resolving as part of the work.

Scope of Work

A three-month embedded engagement, structured in three phases, with one consultant day per week on site or remote as suits.

PHASE 1

Foundation & Discovery (Weeks 1–2)

- Install Claude Code on Neil's and Nikki's machines (and Lisa's for the handover period); set up mobile access
- Connect MCP servers to Xero, Microsoft 365 (email, OneDrive, calendar, Outlook contacts), Rightmove back-end (browser automation initially), VOA, EPC register, and Land Registry
- Build the "CPR Wiki" — a structured central context store covering your clients, properties, suppliers, standard processes and templates, so Claude has the same background a member of staff would
- Sit with Lisa to capture every step of her invoicing and cash-in processes — the priority is locking down her tacit knowledge before she leaves
- Issue a workflow inventory with prioritised automation roadmap for sign-off before build starts

PHASE 2

Priority Workflow Build (Weeks 3–10)

- **Invoicing engine** — rent and service charge invoicing automated end-to-end: Claude generates the invoices in Xero, drafts the covering emails, attaches the PDFs, and queues them for one-click approval. Designed and tested alongside Lisa while she is still in post.
- **Cash-in reconciliation** — bank feed into Xero, automated allocation to invoices, branded rent statements produced for client landlords, exception list flagged daily
- **Compliance tracker** — expiry dates extracted from certificates, central dashboard, calendar reminders, automated chasing emails for renewals
- **Lease report engine** — PDF lease in, structured abstract out: rent, term, breaks, repair, alienation, user, service charge, with source citations to the lease itself for

verification

- **Meeting capture** — meeting transcripts feed back into the wiki automatically; action points become follow-up reminders; client conversations stay searchable

PHASE
3

Training, Handover & Phase 2 Roadmap (Weeks 11–13)

- Hands-on training for Neil and Nikki: prompt patterns, voice dictation, mobile use, common workflows, when to override
- Written SOPs for every automation built, so the system survives future staff changes
- Phase 2 roadmap covering valuation reports, brochure and Rightmove automation, utility recharge, and any further workflows surfaced during the engagement
- Final review with Neil to confirm what is live, what is outstanding, and whether to continue under the Evolve retainer

OPTIONAL

Evolve — Ongoing AI Tech Partner (Month 4 onwards)

- Up to two consultant days per month plus async Slack/email support for Neil and Nikki
- New automations built as workflows surface; the tech stack evolves with the business
- Continuous integration of new Claude features, new MCPs (e.g. Rightmove and CoStar when their APIs land), new property tools
- Quarterly review: what is working, where to next, what to decommission
- No minimum term; 30 days' notice on either side

Recommended Sequencing

Lisa has confirmed she can extend her notice to the end of June. We strongly recommend doing so. It gives us six weeks of overlap in which her invoicing and cash-in processes are captured, automated, and tested with her in the room. Anything less and those workflows transfer cold to Nikki at the worst possible moment.

Deliverables

What you have at the end of three months.

1

Claude Infrastructure Live Across CPR

Claude Code installed and configured for every active user, connected to your full tech stack, with security and data governance set up appropriately.

2

Automated Invoicing Engine

Rent and service charge invoicing produced, checked and dispatched through Xero with one-click approval. Tested and signed off with Lisa before her departure.

3

Cash-In Reconciliation Framework

Bank-feed-driven reconciliation, automated allocation to invoices, branded landlord rent statements, daily exception report.

4

Compliance Tracker

Live dashboard of every EICR, gas, EPC and other compliance certificate, with calendar reminders at 90, 30 and 7 days before expiry, and automated chasing emails to suppliers.

5

Lease Report Engine

Drop in any commercial lease PDF; receive a structured, cited, RICS-grade lease abstract within minutes.

6

CPR Wiki — Central Context Store

A living knowledge base of your clients, properties, suppliers, templates and processes. Improves with every email, meeting and document Claude touches.

7

Workflow Inventory & Phase 2 Roadmap

Complete map of CPR's workflows, with each one scored for automation potential and time saved — a clear plan for the next phase of work.

Training & SOPs

05

Investment

Three options, depending on how much ongoing partnership you want beyond the initial three months.

OPTION A — EMBED ONLY £8,125 + VAT 3 months, fixed ✓ One day per week, Matt & Jamie blended ✓ Foundation & Discovery (Wks 1–2) ✓ Priority Workflow Build (Wks 3–10) ✓ Training, Handover, Roadmap (Wks 11–13) ✓ Invoicing engine ✓ Cash-in reconciliation	RECOMMENDED OPTION B — EMBED + 6-MO EVOLVE £15,000 + VAT 9 months, fixed ✓ Everything in Option A ✓ 6 months of Evolve retainer ✓ Up to 2 days/month Matt & Jamie ✓ Async Slack/email support ✓ New automations as they surface ✓ Quarterly review ✓ Discounted vs.	OPTION C — EMBED + ROLLING EVOLVE £8,125 + VAT Setup, then £1,500/mo ✓ Everything in Option A ✓ Rolling Evolve from month 4 ✓ £1,500 + VAT per month ✓ Up to 2 days/month + async support ✓ 30 days' notice on either side ✓ No minimum term ✓ Maximum
---	---	---

✓ Compliance tracker ✓ Lease report engine ✓ CPR Wiki + workflow inventory ✓ SOPs for every automation	- month-by-month ✓ No 30-day churn risk	flexibility
---	--	---

Day rate: Our standard blended day rate (Matt and Jamie) is £950 + VAT. Pricing above reflects a blended rate of £625 + VAT per day, held for the full Embed engagement and across any subsequent Evolve work.

What CPR pays separately (third-party costs): Claude seats at approximately £18–100 per user per month depending on usage; meeting recording (Circle Back or equivalent) c.£20 per user per month; any new MCP or API subscriptions (typically negligible). We will recommend the right tier per user during Phase 1.

Payment terms: Embed fee invoiced 50% on instruction and 50% at end of month two. Evolve invoiced monthly in advance. All prices exclusive of VAT at the prevailing rate.

Indicative Timeline

Assuming instruction by mid-May 2026, kick-off the following week.

- **Week 1–2 — 19 May to 1 June**
Discovery and setup. Claude installed across the team. MCPs connected to Xero, Microsoft 365 and the rest of the stack. Lisa walks us through her processes. CPR Wiki initialised. Workflow inventory issued for sign-off.
- **Week 3–6 — 2 June to 29 June**
Invoicing engine and cash-in reconciliation built and tested alongside Lisa. Compliance tracker scoped. By the time Lisa leaves at the end of June, the workflows that consume most of her week are running automatically and Nikki has been trained on them.
- **Week 7–10 — 30 June to 27 July**
Compliance tracker live. Lease report engine built. Meeting capture flowing into the CPR Wiki. Phase 2 candidates (valuation reports, brochure and Rightmove automation, utility recharge) scoped.
- **Week 11–13 — 28 July to 17 August**
Training, SOPs, handover, Phase 2 roadmap, decision on whether to continue under Evolve.

Your Team



Matt Fitzgerald MRICS

Managing Director, Hillway
Embed Lead

Jamie Smyth MRICS

Director, Hillway
Workflow & Integrations Lead

Matt and Jamie share day-to-day delivery between them, supported by the Hillway tech team for build and integration tasks. You will have direct access to both, with weekly checkpoints scheduled in Outlook and a shared Slack or Teams channel for in-flight queries.

08

How We Work With Your Existing Stack

We do not replace what is working. We connect it and automate around it.

Xero

[Accounting — live](#)

Stay on Xero. We integrate via Xero's native API so Claude can raise invoices, allocate receipts, run year-end checks and produce reports without anyone having to log in.

Microsoft 365

[Email, Drive, Calendar](#)

Claude reads your inbox, your OneDrive, and your calendar directly. No re-uploading documents. No copying data between systems. Drafts back into your Outlook ready to send.

Rightmove & Website

[Listings & brochures](#)

Until a Rightmove MCP lands, browser automation populates the back-end from your structured property data. Brochures produced in seconds from a single prompt.

What We Will Not Do

[Replacing core tools](#)

We will not push you onto a new property management platform. Re-Leased and the King Speed proposal you have already evaluated are not the answer here — the answer is automation around the tools you trust.

Next Steps

Ready to get started?

If you are happy with the scope, please confirm which option you would like to proceed with. We will issue an engagement letter within 48 hours and arrange a half-day kick-off at your office the following week. To make the most of the Lisa overlap, instruction by 16 May 2026 is recommended.

If anything in this proposal is not quite right — scope, sequencing, pricing — tell us and we will adapt. We would rather have the right engagement than a polished one.

Matt Fitzgerald MRICS — matt@hillwayco.uk

Jamie Smyth MRICS — jamie@hillwayco.uk

Hillway Holdings Limited | RICS Regulated (Reg. 900798)

Steel City House, Sheffield S1 2GQ | JS Business Centre, Doncaster DN4 5AB

CONFIDENTIAL — PREPARED EXCLUSIVELY FOR COMMERCIAL PROPERTY
ROTHERHAM